JTAGS New Solicitation CLIN Structure

CLIN 0001 – Pre Design (Transition)
CLIN 0002 – Phase I RDTE, Test, Valver, etc…
CLIN 0003 – Production (OPA) Phase I (6 units and 6 exercisers)
CLIN 0004 – Phase II RDTE, Test, Valver, etc…
CLIN 0005 – Production (OPA) Phase II
CLIN 0006 – Phase III RDTE, Test, Valver, etc…
CLIN 0007 – Production (OPA) Phase III
CLIN 0008 – Phase IV RDTE, Test, Valver, etc…
CLIN 0009 – Production (OPA) Phase IV
CLIN 0010 – FY 14 Contractor Supported Logistics (CLS)
CLIN 0011 – FY 15 Contractor Supported Logistics (CLS)
CLIN 0012 – FY 16 Contractor Supported Logistics (CLS)
CLIN 0013 – FY 17 Contractor Supported Logistics (CLS)
CLIN 0014 – Engineering Services
CLIN 9999 – Manpower

*RDTE is tied to Production. Cannot start production until each RDTE phase passes Valver.

DRAFT